EXHIBIT F8

AMENDMENT TO EAST WHITELAND TRUNKLINE
AGREEMENT, DATED APRIL 18, 2014, BY AND BETWEEN EAST
WHITELAND TOWNSHIP, EAST WHITELAND MUNICIPAL
AUTHORITY, AND VALLEY FORGE SEWER AUTHORITY




AMENDMENT TO EAST WHITELAND TRUNK LINE AGREEMENT

This Amendment to East Whiteland Trunk Line Agreement is made this {8 day of
A[gghk , 2014, between EAST WHITELAND TOWNSHIP ("East Whiteland™), a
township of the second class, EAST WHITELAND MUNICIPAL AUTHORITY ("East
Whiteland Authority"), a municipal authority organized by East Whiteland and VALLEY
FORGE SEWER AUTHORITY, a municipal authority organized by C}(}_&l1'lestown, East

ﬁ? T ! l

A.  On December 27, 1978, East Whiteland Authority and Valley F01géSeweL e

Pikeland and Schuylkill Townships.

BACKGROUND

Authority entered into a cost sharing agreement for the Sidley Road Trunk Line repairs as
indicated on Schedule A attached thereto to provide sewer service to the soﬁthern portion of
Charlestown Township through the East Whiteland Trunk Line {and the Valley Creek Trunk
Line) to the Valley Forge Sewage Treatment Plant.

B. On December 12, 1979, the parties hereto among others entered in an
Amendment to the East Whiteland Trunk Line Agreement dated as of February 1, 1971, as
amended by Composite Amendment No. 1, dated as of December 1, 1974, to reserve for the
Valley Forge Sewer Authority 300,000 gallons per day of reserved capacity in the East
Whiteland Trunk Line (as extended to the boundary to Charlestown Township via the "Great
Valley Line") and the Mill Lane Pumping Station, to transmit sewage from Charlestown
Township through the East Whiteland Trunk Line (and the Valley Creek Trunk Line) to the
Valley Forge Sewage Treatment Plant.

C. The purpose of this Agreement Amendment is to establish a new and
increased reserve capacity for the Valley Forge Sewer Authority within and through the East
Whiteland sewer system, This Agreement Amendment shall also serve to establish the cost

sharing between East Whiteland and the Valley Forge Sewer Authority.

D. This Agreement Amendment hereby declares that Valley Forge Sewer
Authority shall have a reserved capacity within and through the East Whiteland system as

apportioned below.




E. This Agreement Amendment also amends Article VI Section 6.01 of the East
Whiteland Trunk Line Agreement to include the use of Tele-metering devices for
transmifting flow signals from certain VFSA Sewage Discharge points into the East

Whiteland system.

E. For purposes of this Agreement, the various portions of the East Whiteland

Township sewer system are defined as follows:

1. East Whiteland Trunk Line (A) - The Trunk Line (A) shall include the
gravity line through the Mill Lane Pump Station, the Mill Lane Pump Station force
main, and gravity lines from the force main through the point at which the force main
turns to gravity and then south and east to the point at which the East Whiteland

gravity sewer leaves East Whiteland and then enters the Tredyffrin System.

2. East Whiteland Trunk Line (B) - The Trunk Line (B) shall include the
gravity line from Charlestown Township along Conestoga Road through the Hillbrook Pump
Station, the Hillbrook Pump Station force main, and gravity lines from the force main to the

discharge point at the Mill Lane Pump Station.

3. Great Valley Line — The Great Valley Line shall include the existing
gravity line to the Mill Lane Pump Station from the East Whiteland/Charlestown Township
line to the terminal manhole at the east end of the James Thomas Road cul-de-sac thence
along and/or through James Thomas Road, Aston Road, Phoenixville Pike, Hayes Road,
Sidley Road, Moores Road, across the Aegon property, under Rt 202 to the Mill .ane Pump
Station. The portion of sewer line along Sidley Road is also known as the Sidley Road Trunk
Line. The portion of Great Valley Line in Sidley Road from manhole 67-24 at Lee Boulevard
to manhole 67-13 in Moores Road will be abandoned and replaced with the New Sidley Road
Trunk Line described in Section F.6.

4. Lee Boulevard Force Main — The Lee Boulevard Force Main shall include
the force main from the Lee Boulevard Pump Station to the force main discharge point in

Sidley Road.




5. Mill Lane Trunk Line — The Mill Lane Trunk Line shall include the gravity
line as detailed on design plans prepared by ARRO Consulting, Inc. entitled Mill Lane Sewer
Main Replacement, Phase 1. The Mill Lane Trunk Line shall extend from Manhole ML8 in
Sidley Road approximately two-hundred (200) feet north of the intersection of Sidley Road
and Lapp Road, thence south in and/or along Sidley Road, Mill Lane, under Rt 202 to an
existing portion of the Great Valley Line which drains to the Mill Lane Pump Station.

6. New Sidley Road Trunk Line — The New Sidley Road Trunk Line shall
include the gravity line as detailed on design plans prepared by ARRO Consulting, Inc.
entitled Sidley Road Sewer Main Replacement, Phase 2. The New Sidley Road Trunk Line
shall extend south in Sidley Road from the intersection of Sidley Road and Lee Boulevard to

Manhole MIL8 in Sidley Road which is the terminal end of the Mill Lane Sewer Main

Replacement, Phase 1.

7. Mill Lane Pump Station — The pump station shall include the existing/new

facility located north west of the intersection of Route 401 and Mill Lane.

8. Lee Boulevard Pump Station — The pump station shall include the existing

facility located adjacent to Lee Boulevard.

9. Hillbrook Pump Station — The pump station shall include the existing

facility located on Conestoga Road adjacent to Hillbrook Circle.

10. In summary, the various systems described in Sections F1 through F9
include all the pipelines through which Valley Forge Sewer Authority wastewaters drain in

East Whiteland Township.

G. The various portions of the sanitary sewer system noted in Section F of this

Agreement are outlined in Schedule C.

H. East Whiteland and East Whiteland Authority, at the request of Valley Forge
Sewer Authority, are willing to reserve additional capacity for Valley Forge Sewer Authority,
for a total resetved capacity of 432,302 gallons per day Annual Average Daily Flow as

provided herein.




NOW, THEREFORE, the parties hereto intending to be legally bound hereby agree

as follows:

1. Sidley Road Trunk Line Cost Sharing Agrecment. The December 27, 1978

Agreement between FEast Whiteland Authority and Valley Forge Sewer Authority
establishing the cost sharing agreement for the Sidley Road Trunk Line is amended by
climinating Schedule A attached thereto and substituting therefore Schedule B attached
hereto and incorporated herein. 1t is noted that some of the construction costs noted in
Schedule B are estimates. The final cost sharing shall be based upon actual construction

contract prices, subject to the prior review and approval of the Valley Forge Sewer Authority.

2. Reserved Capacity. Following the 2013 replacement and enlargement of the Mill

Lane Pump Station and the construction of the Mill Lane and New Sidley Road Trunk Lines
(as described in Section C of this Agreement and in the East Whiteland Special Study of
2013 prepared by ARRO Consulting, Inc.), reserved capacity for Valley Forge Sewer
Authority and East Whiteland Township based on capacity needs analysis to the year 2035 in
the East Whiteland Trunk Line the Annual Average Daily Flow shall be as follows:

a. The reserved capacity for the Valley Forge Sewer Authority in the
East Whiteland Trunk Line (A) shall be 432,302 gallons per day. The reserve
capacity for East Whiteland Township and Malvern Borough in the East Whiteland
Trunk Line (A) shall be 3,882,698 gallons per day. The amount of reserve capacity
for each of these municipalities is defined by separate agreement betweeﬁ East
Whiteland Township and Malvern Borough. Since the East Whiteland Township and
Malvern Borough flow enters at several locations along this trunk line the weighted
average of each party’s flow shall be used to calculate cost sharing for any project
that may occur in the future on this trunk line. Weighted average is defined as the
average of each party’s percent of flow in each pipe section weighted by the length of
each pipe section compared to the total length of pipe sections included in a future

project.

b. The .reserved capacity for the Valley Forge Sewer Authority in the
New Sidley Road Trunk Line and Mill Lane Trunk Line shall be 412,302 gallons per
day. The reserve capacity for East Whiteland Township in the New Sidley Road




Trunk Line and Mill Lane Trunk Line shall be 552,803 gallons per day. Since the
East Whiteland Township flow enters at several locations along these two sewer line
segments the weighted average for cost sharing of each shall be 57.37 % VFSA and
42.63 % EWT in New Sidley Road Trunk Line and 44.63 % VFSA and 5537 %
EWT in Mill Lane Trunk Line up to manhole MH 59.4, The cost sharing for any
improvements from manhole MH 59.4 to the Mill Lane Pump Station shall be based

upon the weighted average concept outiined in Section 2.a.

C. The reserved capacity for the Valley Forge Sewer Authority in the Lee
Boulevard Pump Station and Lee Boulevard Force Main shall be 373,673 gallons per
day. The reserve capacity for East Whiteland Township in the Lee Boulevard Pump
Station and Lee Boulevard Force Main shall be 22,265 gallons per day.

d. The reserved capacity for the Valley Forge Sewer Authority in the
Mill Lane Pump Station and the Mill Lane Pump Station Forcemain shall be 432,302
gallons per day. The reserve capacity for East Whiteland Township in the Mill Lane
Pump Station and the Mill Lane Pump Station Forcemain shall be 1,872,503 gallons
per day.

e. The reserved capacity for the Valley Forge Sewer Authority in the
East Whiteland Trunk Line (B) shall be 20,000 gallons per day. The reserve capacity
for East Whiteland Township in the East Whiteland Trunk Line (B) is undefined at
this time due to various development possibilities and connections points to the Mill
Lane Pump Station, Great Valley Line, and Trunk Line B. Since the East Whiteland
Township flow enters at several locations along this trunk line the weighted average
of each party’s flow shall be used to calculate cost sharing for any project that may

occur in the future on this trunk line.

3. Flow Meters or Measuring Devices. The Valley Forge Sewer Authority shall be

responsible for all costs of the instailation and maintenance of the equipment and the monthly
costs for transmission of flow data to East Whiteland Township via cell phone technology

from the Lee Boulevard Pump Station, the Charlestown Meadows Pump Station, and the




Charlestown Oaks metering station to the Remote Terminal Unit (RTU) located in the new

Mill Lane Pump Station.

If there are future locations requiring flow monitoring of Valley Forge Sewer
Authority flows into the East Whiteland System, the Valley Forge Sewer Authority will be
responsible for all costs of installation and maintenance of equipment and the monthly
charges for transmission of required flow data to East Whiteland system. The cell phone

technology shall be updated by the Valley Forge Sewer Authority as required.

4, Rehabilitation of Manholes 67-13 (at intersection of Moores Road and Ashlawn

Road) to MI-1 of the Great Valley Trunk Line. Within six (6) months following substantial

completion of replacement of the New Sidley Road Trunk Line replacement, East Whiteland
Township shall engage an engineer to conduct an evaluation of those portions of the Great
Valley Trunk Sewer Line that will no longer carry flows from the Valley Forge Sewber
Authority, (identified as Manholes 67-13 on design drawings prepared by Roy F. Weston,
Inc. to Manhole ML-1 on drawings prepared by ARRO Consulting, Inc. entitled Mill Lane
Sewer Main Replacement Phase 1) but will remain in service for East Whiteland Township.
Cost of the evaluation shall be shared in accordance with Schedule B, attached to this
Agreement Amendment. Included in the evaluation shall bé a television inspection of all
sections of the sewer line. Based on the results of the inspection(s) of the sewer line, a
conceptual report shall be prepared by the engineer that includes concept level descriptions
of all practical alternatives to repair (line, slipline, grout or spot repairs) the sections of the
gravity sewer line that require repair according to the opinion of the engineer. In addition, the
report shall include conceptual level total project cost estimates (plus or minus 25%) for the
alternatives presented in the report. The study shall include the engineers® recommended
alternative(s) for each section of sewer line that requires repair. The conclusions of the study
shall be subject to the approval of the Valley Forge Sewer Authority (which approval may be
withheld bnly for sound engineering reasons), after consultation with the consulting
engineers of the Valley Forge Sewer Authority. If there shall be disagreement regarding
selected alternatives, and the parties cannot otherwise promptly resolve said disagreement,
the disagreement shall be submitted for arbitration in accordance with ARTICLE TX of the
East Whiteland Trunk Line Agreement of 1971.




The implementation of the selected Alternative(s) shall be completed by East
Whiteland Township within six (6) years of the engagement of the engineer to perform the
study. Costs to implement the selected alternative(s) shall be shared in accordance with

Schedule B, attached to this Agreement Amendment.

Following six years after completion of the study, the Valley Forge Sewer
Authority’s obligation to share in any cost associated with repair, upgrade, enltargement or

replacement of any portion of the Great Valley Sewer Trunk Line shall cease to exist.

5. Future Capital Projects. Following completion of the Mill Lane Pump Station, the
Mill Lane Trunk Line, and the New Sidley Road Trunk Line replacement and enlargement
projects, if any additional expansion, enlargement, repair or construction of any portions of
any of the sewer system entities defined in Section F of this Agreement — with the exception
of the rehabilitation of the Great Valley Line from manhole 67-13 to manhole ML-1 shall be
required, Valley Forge Sewer Authority shall pay its pro rata share of such expansion,
enlargement, tepair ot construction on the basis of its reserved capacity as detailed in Section
H.2 Reserved Capacity of this Agreement Amendment, and subject to all provisions of the

East Whiteland Trunk Line Agreement.

6. Effective Date. This Amendment shall be effective upon the approval by the
governing body of the last party to approve.

IN WITNESS WHEREOF, each of the parties hereto has caused this Agreement to be

duly executed as of the day and year first above written.




EAST WHITELAND TOWNSHIP

ATTEST: OO Yo By: Z‘/’M{/ A #f@

JSecretary ,Chairman

EAST WHITELAND MUNICIPAL
AUTHORITY

ATTEST:/_%;A M/J/%v By: lr‘ i e St

,Secretary Q Q CjChairm an

VALLEY FORGE SEWER
AUTHORITY

.Secretary
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Schedule A intentionally left blank in keeping with paragraph 1.
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SCHEDULE B page lof 1

ZHARER FRQIECT COSTS 10/8/2013

Prolegt FastWhiteland Township | Vallev Forze Sewer Authority . rev 12-31-13
Number Prolect Name IomlCost | #shars  CostPorfon |%Share  ZesiPortion Soupes of Estlmate

1 Ml tane Pump $tation $3,479,343 8124 42,826,518 1875 §652,725 +

2 Mill Lane Sewer Maln Replacement- Phase 1 $668,830 5537 $371,803 44.63 - $297,027 construction base bid received 7-1-13

3 Phase 1 Construction Administration $49,422 5537 $27,474 4483 521,948 actuz] ARé'O services through11-1-13

4 Sldley Road Sewer Main Replacement - Phase 2 $857,230 42.63 $366,123 57.37 5491,207 construction base bid recelved 11-4-13

5 Phase 2 Construction Admiristration $85,723 42,563 536,512 $7.37 549,111 10% of base bid received 11-4-13

6 Lee Boulevard Pump Statlon - Phase 2 511,000 5.61 56,371 94.39 5104,629 EE clated 12-14-12, rev. 1-10-13

7 Phase 3 Construction Adminfstration 511,100 561 4637 9439 410,463 10% of enginear's estimate

8 Corrective Actlon/Connection Management Plan $9,207 n.a. $408 n.a. $8,799 attual ARRD services throwgh 11-1-13

] WMill Lang/Sidley Road deslgn costs $190,38C na. $87,530 na. 5102,830 actual ARRD services through11-1-13

10 Act 537 Special Study $90,251 0.00 50 100,00 540,251 actual ARRO services through 11-1-13

11 Rehabilitztion of the Great Valley Line®* th.d. "« 72.24 t.b.d, v 27.76 thid.*** EEA dated xeyy-zz

12 Upgrade of 14" force main from Mill Lang F$ th.d, > 3124 tb.d ™ 18.76 th.d**r EE4 dated aa-bb-ce

13 Upgrade of gravity line downstream frem Miil tane pS tLb.d. (VAR th.d*e* w.a,An th,d =~ Eg” dated co-dd-ee

14 Fourth Pump at Mil Lane Pump Station Lh.d.**# Bl.24 Lh.g v 1R.76 thd.r== EE~ dated ff-gg-hh

Torls 45,552,485 $3,723,596 $1,828,800

Note: The lee Betlevard force main is adequateiy slzad to handle the' 374,533 gpd allocztion for Charlestown. Charlestown flows exceeding 374,559 gpd
thraugh the Lee Blvd pumnp statlon may require an upgrade to the Lee Boulevard force main.

*actual construction base bid, changes erders through 11-20-13, & engineering services through start-up
*#from MH ML 67-13 to MK ML 1-1350 L5+~

‘ mf./l/b/ . ) *%10 be determined -
By A {-é , Chaimman AEE= Englnger's Estimate
: Atw.z, = welghted average
ATTEST: 5’@«/‘#—’ ,ﬁ.CME » Secretary

EAST WHITELAND MUNICIPAL AUTHORITY VALLEY FORGE SEWER AUTHORITY

EAST WHITELAND TOWNSHIP

By: K*%“ "'{‘G"’l/ 7 ; Chairman By:

\ ‘
ATTESTﬁ/—;v/ MM&,\, , Secretary ATTEST: 8\\’”

, Secretary
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